



ASSAM POWER GENERATION CORPORATION LIMITED

Registered Office: Bijulee Bhawan, Paltanbazar, Guwahati-781001, Assam

CIN: U40101AS2003SGC007239

Tel. No.: 0361-2739502, Fax No.: 0361-2739546/22

e-mail: akshay.talukdar@apgcl.org, website: www.apgcl.org

No. APGCL/CGM (H&C)/W/2023-24/1018/Pt-I/5

Date: 18.10.2025

CORRIGENDUM 2

E- Tender No. APGCL/CGM(PP&I)/2025-26/PSP-PFR & DPR/23 dated 09-09-2025

Name of work: Engagement of Consultant for Preparation of Pre- Feasibility Report (PFR) & Detailed Project Report (DPR) of Pumped Storage Project (PSP) in Assam, India

This is to inform all the participating bidder of the aforesaid e-tender that following changes are incorporated as given below:

SL	Earlier Clause	Amended Clause/Instructions (in bold text)												
1	<u>Section 3: Evaluation & Qualification Criteria</u> <u>A. Technical Eligibility Criteria:</u> (Page 16 of 67) a) The bidder should have access to global best practices and knowledge in specific field of Pump storage project having presence in India. b) The bidder should have experience in Consultancy Services for Pumped Storage Projects from Concept to commissioning (i.e., Feasibility report & Detail Project Report or Detailed Design services (having services completed up to 80% or more) of Pump Storage Projects. c) The Bidder should have experience of Preparation of Feasibility Report and Detailed Project Report or detail design (having services completed up to 80% or more) of Pump Storage Projects with installed capacity not less than 500 MW in India or abroad during last 10 (ten) years (from Jan 2015 till date).	a) The bidder should have access to global best practices and knowledge in specific field of Pump storage project/hydro projects having presence in India. b) The bidder should have experience in Consultancy Services for Pumped Storage Projects from Concept to commissioning (i.e., Feasibility report & Detail Project Report or Detailed Design services (having services completed up to 80% or more) of Pump Storage Projects. c) The Bidder should have experience of Preparation of Feasibility Report and Detailed Project Report or detail design (having services completed up to 80% or more) of Pump Storage Projects with installed capacity not less than 500 MW or Hydro Electric Projects with installed capacity not less than 100 MW in India or abroad during last 10 (ten) years (from Jan 2015 till date).												
2.	<u>Section 3: Evaluation & Qualification Criteria</u> <u>B. Financial Eligibility Criteria:</u> (Page 16 of 67) The following Financial Criteria shall have to be met by the bidder: <table border="1"> <thead> <tr> <th>Sl. No.</th><th>Parameter</th><th>Financial Criteria</th></tr> </thead> <tbody> <tr> <td>1</td><td>Annual</td><td>Minimum Average</td></tr> </tbody> </table>	Sl. No.	Parameter	Financial Criteria	1	Annual	Minimum Average	<table border="1"> <thead> <tr> <th>Sl. No.</th><th>Parameter</th><th>Financial Criteria</th></tr> </thead> <tbody> <tr> <td>1</td><td>Annual Turnover</td><td>Minimum Average Annual Turnover shall be Rs. 20 Crore</td></tr> </tbody> </table>	Sl. No.	Parameter	Financial Criteria	1	Annual Turnover	Minimum Average Annual Turnover shall be Rs. 20 Crore
Sl. No.	Parameter	Financial Criteria												
1	Annual	Minimum Average												
Sl. No.	Parameter	Financial Criteria												
1	Annual Turnover	Minimum Average Annual Turnover shall be Rs. 20 Crore												

	Turnover	Annual Turnover shall be Rs. 50 Crore Rupees fifty Crore only) during the last 3 (Three) preceding financial years considered from the original bid closing date.			(Rupees Twenty Crores) during the last 3 (Three) preceding financial years considered from the original bid closing date.
2	Net worth	Net Worth of the bidder should be positive for the last 3 (Three) preceding financial/ accounting year with exemption for the corona pandemic period.	2	Net worth	Net Worth of the bidder should be positive for the last 3 (Three) preceding financial/ accounting year with exemption for the corona pandemic period.
Note1: For proof of Annual Turnover & Net Worth the following documents must be submitted along with the bid: i) A certificate issued by a practicing Chartered/Cost Accountant (with Membership Number and Firm Registration Number), certifying the Annual turnover & Net worth. ii) Audited Balance Sheet along with Profit & Loss account for the preceding 3 (three) years. iii) The bidder should submit copy of valid GSTN, PAN, Certificate of Incorporation/Registration and Tax clearance certificate or equivalent statutory documents. Foreign company may submit equivalent documents.			Note1: For proof of Annual Turnover & Net Worth the following documents must be submitted along with the bid: i) A certificate issued by a practicing Chartered/Cost Accountant (with Membership Number and Firm Registration Number), certifying the Annual turnover & Net worth. ii) Audited Balance Sheet along with Profit & Loss account for the preceding 3 (three) years. iii) The bidder should submit copy of valid GSTN, PAN, Certificate of Incorporation/Registration and Tax clearance certificate or equivalent statutory documents. Foreign company may submit equivalent documents. iv) Relevant financial details of preceding three years ending 2023-2024 shall be considered, if not audited balance sheet FY 2024-2025 is not available. Bidder may be requested to submit the same by APGCL at later stage.		
Note 2: The bidder shall be allowed to use the			Note 2: The bidder shall be allowed to use the		

	credential of their Parent and/or any group company for eligibility and evaluation for both technical and financial. • For clarification purpose, a Group company must come under same ultimate holding company as that of the parent company. • The Consultant shall furnish the following supporting documents to substantiate the above: • Audited annual report of the ultimate holding company, establishing the relationship between bidding entity and group companies. • Any similar documents which establish the relationship between bidding entity and group companies.	credential of their Parent and/or any group company for eligibility and evaluation for both technical and financial. • For clarification purpose, a Group company must come under same ultimate holding company as that of the parent company. • The Consultant shall furnish the following supporting documents to substantiate the above: • Audited annual report of the ultimate holding company, establishing the relationship between bidding entity and group companies. Or, • Any similar documents which establish the relationship between bidding entity and group companies. Note 3: Credentials of both the parent company and bidding company need to be submitted. Annual Report is required. Bidder may also submit any other document apart from annual report of the parent company to establish relationship of parent and subsidiary.
3	<u>Section 3: Evaluation & Qualification Criteria</u> <u>Evaluation Criteria SL G. Section 3</u> <u>(Page 17 of 67)</u> Criteria for Evaluation of Technical and Financial Bid shall be as per below: 1. The Bidder should have experience of Preparation of Feasibility Report and Detailed Project Report or detail design (having services completed up to 80% or more) of Pump Storage Projects with installed capacity not less than 500 MW in India or abroad during last 10 (ten) years. Three or more projects: 50 marks Two projects: 35 marks	1. The Bidder should have experience of Preparation of Feasibility Report and Detailed Project Report or detail design (having services completed up to 80% or more) of Pump Storage Projects with installed capacity not less than 500 MW or Hydro Electric Projects with installed capacity not less than 100 MW in India or abroad during last 10 (ten) years. Three or more projects: 50 marks Two projects: 35 marks

	One project: 20 marks	One project: 20 marks
4	<u>Section 5: Scope of Service /Terms of References</u> <u>Phase-B: Preparation of Detailed Project Report</u> <u>(Page 45 of 67)</u> 22. Consultant may be asked to carry out Computational Flow Dynamics (CFD) analysis and/or Physical Model studies for intake structures or any other Component as per CWC/CEA requirement. A separate quote for these requirements shall be submitted by the Consultant. Scope of work includes Site visits comprising of team of experts.	This Clause is be dropped and bidder should not consider price for the said work at SL 22. in their price bid.
6.	<u>Form TECH-1</u> <u>Technical Proposal Submission Form</u> <u>(Page 22 of 67)</u> e) We, or any of the proposed experts prepared the TOR for this consulting assignment.	e) We, or any of the proposed experts have not prepared the TOR for this consulting assignment"
7.	<u>Section 5: Scope of Service /Terms of References</u> <u>(Page 45 of 67)</u> xxv. Involuntary resettlement & rehabilitation issue, assessment of project affected peoples.	This Clause is be dropped and replaced as "Assessment of project affected people shall not be required at PFR stage".
8.	<u>Section 5: Scope of Service /Terms of References</u> <u>(Page 46 of 67)</u> 16. Chapter related to EIA/EMP be prepared from EIA/EMP report by the DPR Consultant.	This Clause is be dropped and replaced as "16. Preparation of EIA/EMP reports are not in the scope of consultant. However, Consultant shall require to provide chapters and inputs in the DPR. Based on consultants inputs, EIA/EMP studies shall be carried out by EIA consultant".
9.	<u>SECTION 7: SPECIAL CONDITIONS OF CONTRACT (SCC)</u> <u>(Page no. 64 of 67)</u> Clause 9: The amount of the liquidated damages and not as a penalty, the sum shown below for any calendar day in the types and proportions of currencies of the Contract Price shall be:	Clause 9: The amount of the liquidated damages and not as a penalty, the sum shown below for any calendar day in the types and proportions of currencies of the Contract Price shall be:

	The Client shall levy LD for delay @1% (One percent) per week or part thereof of the value of any deliverables/milestones. The maximum amount of compensation/delay damages payable by the Consultant shall not exceed 10% (Ten percent) of the total Contract Price. However, the payment or deduction of such damages shall not relieve the Consultant from his obligations to complete the Works or from any other of his obligations and liabilities under the Contract.	The Client shall levy LD for delay @1% (One percent) per week or part thereof of the value of any deliverables/milestones. The maximum amount of compensation/delay damages payable by the Consultant shall not exceed 10% (Ten percent) of the total Contract Price. However, the payment or deduction of such damages shall not relieve the Consultant from his obligations to complete the Works or from any other of his obligations and liabilities under the Contract. Note: a) If the overall work is completed within the scheduled period - then the liquidated damages deducted against intermediate deliverables/milestones shall be refunded back to the Consultant. b) Time taken during approval duration is on part of client and will not be considered as delay in work timeline.																		
10.	<u>SECTION 7: SPECIAL CONDITIONS OF CONTRACT (SCC)</u> (Page no. 62 of 67) Clause 2.3: Time schedule of contract: APGCL shall issue separate work order or notice to proceed (NTP) for preparation of DPR upon successful submission and acceptance/approval of PFR. However, issue of the work order or NTP for DPR shall be solely on discretion of APGCL and APGCL will not have any liability for the same towards the selected bidder/consultant whatsoever. The time shall be from the date of Commencement of Services up to submission of Final details as per detailed scope of work. Break of time schedule given below; <table border="1"> <thead> <tr> <th>Sl. No.</th><th>SCOPE OF WORKS</th><th>Duration</th></tr> </thead> <tbody> <tr> <td>1.</td><td>Submission of Intermediate report.</td><td>02 weeks from notice to proceed.</td></tr> <tr> <td>2.</td><td>Preparation of Draft Pre-</td><td>04 Weeks from</td></tr> </tbody> </table>	Sl. No.	SCOPE OF WORKS	Duration	1.	Submission of Intermediate report.	02 weeks from notice to proceed.	2.	Preparation of Draft Pre-	04 Weeks from	APGCL shall issue separate work order or notice to proceed (NTP) for preparation of DPR upon successful submission and acceptance/approval of PFR. However, issue of the work order or NTP for DPR shall be solely on discretion of APGCL and APGCL will not have any liability for the same towards the selected bidder/consultant whatsoever. The time shall be from the date of Commencement of Services up to submission of Final details as per detailed scope of work. Break of time schedule given below; <table border="1"> <thead> <tr> <th>Sl. No.</th><th>SCOPE OF WORKS</th><th>Duration</th></tr> </thead> <tbody> <tr> <td>1.</td><td>Submission of Intermediate report.</td><td>04 weeks from notice to proceed.</td></tr> <tr> <td>2.</td><td>Preparation of Draft Pre-</td><td>08 Weeks from</td></tr> </tbody> </table>	Sl. No.	SCOPE OF WORKS	Duration	1.	Submission of Intermediate report.	04 weeks from notice to proceed.	2.	Preparation of Draft Pre-	08 Weeks from
Sl. No.	SCOPE OF WORKS	Duration																		
1.	Submission of Intermediate report.	02 weeks from notice to proceed.																		
2.	Preparation of Draft Pre-	04 Weeks from																		
Sl. No.	SCOPE OF WORKS	Duration																		
1.	Submission of Intermediate report.	04 weeks from notice to proceed.																		
2.	Preparation of Draft Pre-	08 Weeks from																		

		feasibility Report	approval of Intermediate report.		feasibility Report	approval of Intermediate report.
	3.	Preparation of Final Pre-feasibility Report	2 Weeks from Receipt & acceptance of all Comments on draft PFR.	3.	Preparation of Final Pre-feasibility Report	3 Weeks from Receipt & acceptance of all Comments on draft PFR.
	4.	Preparation of Draft Detailed Project Report	18 Months from issue of work order/ notice to proceed for DPR.	4.	Preparation of Draft Detailed Project Report	18 Months from issue of work order/ notice to proceed for DPR.
	5.	Final Detailed Project Report	2 Weeks from Receipt of final Comments on draft DPR.	5.	Final Detailed Project Report	3 Weeks from Receipt of final Comments on draft DPR.
11.	<u>Section 3: Evaluation & Qualification Criteria</u> <u>Evaluation Criteria</u> <u>(Page 19 of 67)</u>			Notwithstanding the technical/managerial and price scores, the APGCL reserves the right to reject any proposal where prices are deemed unreasonable / under quoted to undermine the selection process through QCBS relative to other prices bid or to the scope of work as described in the Proponents submission. Conditions if added by the bidder, which have adverse bearing on the cost and scope of tendered work shall make the tender liable to disqualification. APGCL reserves its right to sought justification of cost quoted by bidder(s) and if the bidder(s) fails to provide the same in given time, APGCL shall have the right to reject their proposal on account of unreasonable / underquoted prices without bearing any liability whatsoever towards the bidder(s). Bids will be checked for any arithmetical error and will be corrected by CGM (PP&I), APGCL irrespective of concurrence of the bidder. If the bidder does not accept the corrected amount of		
	Notwithstanding the technical/managerial and price scores, the APGCL reserves the right to reject any proposal where prices are deemed unreasonable / under quoted to undermine the selection process through QCBS relative to other prices bid or to the scope of work as described in the Proponents submission. Conditions if added by the bidder, which have adverse bearing on the cost and scope of tendered work shall make the tender liable to disqualification. Bids will be checked for any arithmetical error and will be corrected by CGM (PP&I), APGCL irrespective of concurrence of the bidder. If the bidder does not accept the corrected amount of bid, his bid will be rejected.					

		bid, his bid will be rejected.																														
12.	<u>SECTION 7: SPECIAL CONDITIONS OF CONTRACT (SCC)</u> <u>(Page 64 of 67)</u> Clause 6.5: Payment Schedule: The consultancy services are divided into two parts: 1. Phase A: preparation and submission of Intermediate Report and PFR 2. Phase B: preparation and submission of DPR. APGCL may issue a single order or two separate orders for the respective parts and reserves the right to withhold work order for any or both the parts at any time before or after finalization of successful bidder without showing any reasons thereof. Payment schedule for phase A (20% of Total quoted price) and phase B (80% of Total quoted price) shall be as follows: <table> <tr> <th>Sl. No.</th><th>Milestones</th><th>% of Contract Value</th></tr> <tr> <td rowspan="3">Phase-A</td><td>1. Submission of intermediate report.</td><td>5%</td></tr> <tr> <td>2. Upon submission of draft Pre-feasibility Report</td><td>10%</td></tr> <tr> <td>3. Upon submission of final Pre-feasibility Report and approval by competent authority.</td><td>5%</td></tr> <tr> <td rowspan="2">Phase-B</td><td>4. Upon submission of draft DPR</td><td>40%</td></tr> <tr> <td>5. Upon submission of final DPR and approval by competent authority.</td><td>40%</td></tr> </table>	Sl. No.	Milestones	% of Contract Value	Phase-A	1. Submission of intermediate report.	5%	2. Upon submission of draft Pre-feasibility Report	10%	3. Upon submission of final Pre-feasibility Report and approval by competent authority.	5%	Phase-B	4. Upon submission of draft DPR	40%	5. Upon submission of final DPR and approval by competent authority.	40%	Clause 6.5: Payment Schedule: The consultancy services are divided into two parts: 1. Phase A: preparation and submission of Intermediate Report and PFR 2. Phase B: preparation and submission of DPR. APGCL may issue a single order or two separate orders for the respective parts and reserves the right to withhold work order for any or both the parts at any time before or after finalization of successful bidder without showing any reasons thereof. Payment schedule for phase A (20% of Total quoted price) and phase B (80% of Total quoted price) shall be as follows: <table> <tr> <th>Sl. No.</th><th>Milestones</th><th>% of Contract Value</th></tr> <tr> <td rowspan="3">Phase -A</td><td>1. Submission of intermediate report.</td><td>5%</td></tr> <tr> <td>2. Upon submission of draft Pre-feasibility Report.</td><td>10%</td></tr> <tr> <td>3. Upon submission of final Pre-feasibility Report and approval by competent authority.</td><td>5%</td></tr> <tr> <td rowspan="2">Phase -B</td><td>4. Submission of Report on topography survey for project area</td><td>5%</td></tr> <tr> <td>5. Submission of report on Geological & Geotechnical Survey, Site Investigation</td><td>20%</td></tr> </table>	Sl. No.	Milestones	% of Contract Value	Phase -A	1. Submission of intermediate report.	5%	2. Upon submission of draft Pre-feasibility Report.	10%	3. Upon submission of final Pre-feasibility Report and approval by competent authority.	5%	Phase -B	4. Submission of Report on topography survey for project area	5%	5. Submission of report on Geological & Geotechnical Survey, Site Investigation	20%
Sl. No.	Milestones	% of Contract Value																														
Phase-A	1. Submission of intermediate report.	5%																														
	2. Upon submission of draft Pre-feasibility Report	10%																														
	3. Upon submission of final Pre-feasibility Report and approval by competent authority.	5%																														
Phase-B	4. Upon submission of draft DPR	40%																														
	5. Upon submission of final DPR and approval by competent authority.	40%																														
Sl. No.	Milestones	% of Contract Value																														
Phase -A	1. Submission of intermediate report.	5%																														
	2. Upon submission of draft Pre-feasibility Report.	10%																														
	3. Upon submission of final Pre-feasibility Report and approval by competent authority.	5%																														
Phase -B	4. Submission of Report on topography survey for project area	5%																														
	5. Submission of report on Geological & Geotechnical Survey, Site Investigation	20%																														

[illegible]

	I expert	Pump Storage Project with at least 1 project reaching execution stage.			Project.	yrs: 4 marks	
	Hydrology Expert	Masters in Hydraulic Engineering with minimum 15 years' experience	4 Marks		PSP Turbine Expert/ Electro mechanical expert	Masters in Engineering with minimum 10 years' experience in hydro electric project or Pump Storage Project with at least 1 project reaching execution stage.	10-15 Yrs: 3 Marks More than 15 yrs: 5 marks
	Hydraulics	Masters in Water Resource Engineering with minimum 15 years' experience	4 Marks		Hydrology Expert	Masters in Hydraulic Engineering with minimum 10 years' experience	10-15 Yrs: 2 Marks More than 15 yrs: 4 marks
	Environmental expert	Master's in environmental science, environmental engineering or any other relevant discipline in environmental perspectives, with minimum 10 years experience in Environmental monitoring & assessment along with environmental clearance process of MoEF and CC for PSP/Hydro projects.	4 Marks		Hydraulics	Masters in Water Resource Engineering with minimum 10 years' experience	10-15 Yrs: 2 Marks More than 15 yrs: 4 marks
	Structural Design expert	Degree in Civil Engineering and master's in Structural engineering or equivalent with minimum 15 years' experience in hydroelectric project or Pumped Storage Project, with at least 1 project reaching execution stage.	4 Marks		Environmental expert	Master's in environmental science, environmental engineering or any other relevant discipline in environmental perspectives, with minimum 7 years experience in Environmental monitoring & assessment along with environmental clearance process of MoEF and CC for PSP/Hydro projects.	7-10 Yrs: 2 Marks More than 10 yrs: 4 marks
					Structural Design expert	Degree in Civil Engineering and master's in Structural engineering or equivalent with minimum 10 years' experience in hydroelectric project or Pumped Storage Project, with at least 1 project reaching execution stage.	10-15 Yrs: 2 Marks More than 15 yrs: 4 marks
14.	Clause No. 3/Sub-clause 3.1(f)/Section 1-Instructions to Consultant/Page 7 of 67						

	Consultant should not have been banned /de-listed/ blacklisted /debarred from business by any PSU / Govt. Department during last 03 (three) years reckoned from the date of issue of NIT.	Consultant should not have been banned /de-listed/ blacklisted /debarred from business by any PSU / Govt. Department during last 03 (three) years reckoned from the last date of submission of tender .
15.	Evaluation Criteria/Page 17 and 18 of 67 Break-up for Qualification and competence of the key professionals for the work Note: Preference in evaluation shall be given for International Experience/Expertise. Documentary Proof against Qualifications of key professionals to be submitted and each page signed and sealed by bidder.	Note: Preference in evaluation shall be given for International Experience/Expertise. Key professionals on permanent role of the organisation shall be given preference while considered for evaluation. Permanent role means full time employee". The bidder shall provide all supporting document to substantiate this requirement. Documentary Proof against Qualifications of key professionals to be submitted and each page signed and sealed by bidder.
16.	Clause No. 1.9/Sub-clause iv. /Section 5: Scope of Service/ Terms of References/Page 44 of 67 iv. Collection of requisite geological investigation data (soil, rock strength, permeability etc)	This Clause is dropped and replaced as "iv. Scope will include Geological mapping of the selected site/area."
17.	Clause No. 1.9/Sub-clause viii. /Section 5: Scope of Service/ Terms of References/Page 44 of 67 viii. Land availability & ownership status (Revenue/Forest/Private etc) and land use pattern.	This Clause is dropped and replaced as "viii. Consultant will evaluate total land requirement along with land use pattern (Forest & Non-Forest)."

All other terms and conditions of the aforesaid tender shall remain the same.

S/d

Chief General Manager (PP&I),
APGCL, Bijulee Bhawan, Ghy-01